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FILE NO.

oF 000

BRIDGE SHEET

SR

—

SEC. 29, T. 14 N, R. 10 E,, W.M.

LEWIS COUNTY

415'-0" BACK TO BACK OF PAVEMENT SEAT

Us 12

ABUT 1 ABUT 4
v ! ! LIMITS OF BRIDGE DECK OVERLAY ! ! v
129'-6" 16™-10%" | 122°-3" |16"-10%" 129'-6"
SEAL ASPHALT BUTT i \ ‘ |
JOINT PER STD. PLAN | 10"-4%"
A-40.20-04 DETAIL 3 12-0%" PARAPET SCUPPER DRAINS 10-4"10"-4" PARAPET SCUPPER DRAINS 10"-4" 2 PARAPET SCUPPER DRAINS -1 SEAL ASPHALT BUTT
6 SPA. @ 20'-8" 5 SPA. @ 20'-4" 6 SPA. @ 20'-8" ‘ JOINT PER STD. PLAN
A-40.20 DETAIL 3
- = r,7E::::I:::::I]Z:::::D:::::DZ:::::D:::;:II:7:::D:::::D::::::D:::::D:::::II:::::D:::::I:;:::D::::::{I:::::E::::I:::::E::::I::;: =
L
%8>
Al e essccsccsencs
TO JCT SR 7 < mg EXISTING BRIDGE NO. 12/282 y TO JCT SR 123
40.3 MILES g6 - - - - - - - - - Rl - - - - - - - B - - - - - - - - - 0.5 MILES
olny
58— (TYP)
A=

EXISTING ASPHALT
ROADWAY

EXPANSION JOINT MODIFICATION
- COMPRESSION SEAL
SEE DETAILS ON SHEET BA3

HMA TRANSITION

TOOLED OR SAWCUT
CRACK CONTROL JOINT

PLAN

BRIDGE

EXPANSION JOINT
MODIFICATION - STRIP SEAL
SEE DETAILS ON SHEET BA3

SCARIFY CONCRETE BRIDGE DECK, PERFORM

FURTHER DECK PREPARATION AND PLACE

MODIFIED CONCRETE OVERLAY..

HMA TRANSITION

PER STD. PLAN
A-60.30-01

BACK OF PAVEMENT
SEAT ABUT. 1

415'-0" BACK TO BACK OF PAVEMENT SEATS

PER STD. PLAN

BACK OF PAVEMENT A-60.30-01

SEAT ABUT. 4

TOP OF MODIFIED CONCRETE OVERLAY

TOP OF EXISTING BRIDGE DECK
| SCARIFIED SURFACE

T = /\/ 1
~|Q 2
e gl
Zl« w
s|Q Ly
oL 8 e}
Zlx
sg Z
588
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1. ALL MATERIALS AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH THE REQUIREMENTS OVERLAY PROFILE
OF THE WASHINGTON STATE DEPARTMENT OF TRANSPORTATION "STANDARD SUALE EXACGERATED FOR CLARITY
SPECIFICATIONS FOR ROAD, BRIDGE, AND MUNICIPAL CONSTRUCTION", DATED 2023.
2. EXISTING FEATURES AND DIMENSIONS ARE BASED ON AS-BUILT PLANS. ALL RELEVANT
DIMENSIONS SHALL BE MEASURED IN THE FIELD AND VERIFIED BY THE CONTRACTOR
PRIOR TO ORDERING MATERIALS AND PROCEEDING WITH CONSTRUCTION. MODIFIED CONCRETE OVERLAY
3. SEE SHEET BA4 FOR DECK AND REINF. STEEL REPAIR DETAILS. AND EXFANSION JOINT MODIFICATIONS
FILE NAME 01 _BAO1.DWG REGION | oyt PLAN REF NO
BRIDGE DES. ENG. A. LELAND = A US 12/ CLEAR FORK BR
BRIDGE PROJ. ENG. M. ROSA 10 |WASH '7- WSDOT US 97 BR OVER BICKLETON RD BAL
- JOB NUMBER
SUPERVISOR ’ BRIDGE AND DECK REHAB
DESIGNED BY M. CHANG 23x329 SHEET
CHECKED BY M. BARBER BRIDGE NO. 12/282 7
ENTERED BY P. LAVOCHIN CONTRACT NO. 6-30-2023 oF
PRELIM. PLAN BY SEE S;IAETEET CT1 SEE S;IAETEET CT1 LAYOUT SHZEALTS
ARCH. / SPEC. REVISION DATE BY P.E. STAMP BOX P.E. STAMP BOX
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PLOT TIME: 11:12 AM
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« «ROADWAY

40" 12'-0" 22'-0"

SHOULDER TRAFFIC LANE STAGE 1 WORK ZONE

CROWN POINT

TEMP. CONCRETE BARRIER SCARIFY EXISTING BRIDGE DECK, PERFORM

FURTHER DECK PREPARATION, AND PLACE
MODIFIED CONCRETE OVERLAY

-2.0% -2.0%

ROADWAY SECTION - STAGE 1

LOOKING NORTH
WORK AT ABUTMENT EXPANSION JOINTS NOT SHOWN

« «ROADWAY
22'-0" 2'-0" | 2-0" | 2'-0" 12'-0" 4'-0"
STAGE 2 WORK ZONE | SHDR TRAFFIC LANE SHOULDER
CROWN POINT

SCARIFY EXISTING BRIDGE DECK, TEMP. CONCRETE BARRIER

PERFORM FURTHER DECK PREPARATION,

AND PLACE MODIFIED CONCRETE OVERLAY.

-2.0% -2.0%

o
4
w
=I |
] |
8
o
N ROADWAY SECTION - STAGE 2
o LOOKING NORTH
WORK AT ABUTMENT EXPANSION JOINTS NOT SHOWN
E FILE NAME 0l_BAO2.DWG RENG<')°N STATE US 12 / CLEAR FORK BR PLAN REF NO
#| BRIDGE DES. ENG. A. LELAND - A
%I BRIDGE PROJ. ENG. M. ROSA 10 |WASH '7-WSDOT US 97 BR OVER BICKLETON RD BA2
[=] _ JOB NUMBER
z SUPERVISOR ’ BRIDGE AND DECK REHAB
DESIGNED BY M. CHANG 23x329 SHEET
CHECKED BY M. BARBER BRIDGE NO. 12/282 8
ENTERED BY P. LAVOCHIN CONTRACT NO. 6-30-2023 oF
| PRELIM. PLAN BY seespLren. seespLren. CONSTRUCTION SEQUENCE ors
| ARCH. / SPEC. REVISION DATE BY P.E. STAMP BOX P.E. STAMP BOX
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FILE NO.

oF 000

BRIDGE SHEET

SR

l=——— BACK OF PAVT. SEAT BACK OF PAVT. SEAT —=|
ABUTMENT STEM WALL BRIDGE SPAN BRIDGE SPAN ABUTMENT STEM WALL
Yy g SPLIT STEEL SHAPE
AT TRAFFIC BARRIER
PRESERVE PARTS OF EXISTING EXISTING SLIDING PLATE IF REQUIRED BY
EXISTING COMPRESSION SEAL 8" ANGLE HEADER ASSEMBLY OUTSIDE -0 JOINT SYSTEM TO BE ANUFACTURER
JOINT SYSTEM TO BE REMOVED —~—— OF REMOVAL LIMITS AS SHOWN REMOVED
GUARD ANGLE | REMOVE EXIST. GUARD ANGLE
/TO BE REMOVED | ‘ REINFORCING BAR TO BE REMOVED T
| N
B | I ! ] 1
LLLL L p— L g = Vi >
/® ° (e ® (& 7 X NI
: | —— g =+ ) Vo7 L L
3 by — NP AN AT g
© < 7774 fre Py oy
—— o T = A s f !
| < ~ < | / \ \\ Y. b
| 20 X ’ %
/ A
. X4 S, SECTION
£Z I STRIP SEAL
° ° ° [
4 \ \ A :
STUD HEAD REMOVE EXIST. CONCRETE REMOVE EXIST. CONCRETE AS SHOWN.
TO REMAIN AS SHOWN. PRESERVE ALL DIAPHRAGM DIAPHRAGM PRESERVE ALL EXIST. REINFORCING
EXIST. REINFORCING BARS BARS UNLESS NOTED OTHERWISE
EXISTING COND EXISTING COND ggEN"ESFé/&ﬁ"CUTTWG DETAIL"
HMA TRANSITION ABUTMENT STEM WALL BRIDGE SPAN TOP OF OVERLAY AT BRIDGE SPAN ABUTMENT STEM WALL HMA TRANSITION
PER STANDARD o SAME ELEVATION AS 1-0" "G" -6 PER STANDARD
PLAN A-60.30-01
PLAN A-60.30-01 TOP OF JOINT HEADER JOINT HEADER NORMAL gglF’-’\Dc\)/\'I:AY
Qgig@'—ATY SAWCUT AND SEAL NEW COMPRESSION VODIFIED MODIFIED TO JOINT2 ASPHALT ROADWAY
FINISH GRADE ASPHALT BUTT JOINT SEAL PLACED AFTER CONCRETE CONCRETE SAWCUT AND SEAL ASPHALT FINISH GRADE
SH G PER STANDARD PLAN —- APPLICATION OF NEW OVERLAY OVERLAY BUTT JOINT PER STANDARD
A-40.20-04 DETAIL 3 e > OVERLAY NN PLAN A-40.20-04 DETAIL 3
\
,/ . B 69
{ {\ CORN
EXISTING Y Aoy - EXISTING SEE SEAL CUTTING DETAIL"
GRADE | A S/ ~ GRADE
Sy A — s SECTION
- E COMPRESSION SEAL
A = T -
T
= Ve SRS THE Top WEvRANE
EXIST. - r IS NOT DAMAGED WHEN COMPRESSION
o;gmge CUTTING OUT THE WEDGE SEAL
' v v v STRIP SEAL WITH SPECIAL
CONCRETE CLASS 4000 CONCRETE .
CONCRETE \ #4 CONT., (TYP.) CLASS 4000 ANCHORAGE, (TYP.) T
CLASS 4000 DIAPHRAGM (REINF. SEE DETAIL 1, SHEET BA4.
EXPANSION JOINT AT ABUT. T SO EXPANSION JOINT AT ABUT. 4 =\
MODIFIED CONDIT « s« THICK SYNTHETIC
MODIFIED CONDIT BN CLOSED CELL EXPANDED
STEEL SHAFPE TYPES: RUBBER JOINT FILLER | v .uvu'e e eus sorsessensnes
CEMENTED TO JOINT
r A COI;ISTR SEAL AT END e ssss e s e s e seseseseseses
NORMAL TO 1 3% oo e eeeedeppmpERATURE OF BRIDGE DECK TRAFFIC BARRIER
Ceceescecteseeches 1 Yo oo s oees s STRUCTURE AT 3 SEAL CUTTING DETAIL
TIME OF FORMING = \ COMPRESSION SEAL
1 Ggeew oo v veeed @BPANSION JOINT MANUFACTURER ITEM NAME
TOP OF T W
r OVERLAY IF I@
‘ Ve " TYPE S T TYPE v W
D. S. BROWN DSB STRIP SEAL SSCM2 | 11/4" | 3 3/4"| SSA2 1 1/4" 2"
WATSON BOWMAN ACME WABO STRIP SEAL R 11/4" | 3 1/4" A 11/4" 2"
3/8" RADIUS (TYP.) — | T CDOMDF"'\R/'Egg'E%NSFELLLLLY R.J. WATSON, RJ STRIP SEAL RIM 2 3/4"| 3 14" RJA 11/4 2"
<
HEIGHT. VERIFY "
S S WITH MANUFACTURER STRIP SEAL TABLE f5 MOTION RANGE)
ELASTOMERIC M L D. S. BROWN WATSON BOWMAN ACME OPENING "G" INSTL\\/II]I[\‘ATION OPENING "G"
COMPRESSION SEAL %" MANUFACTURER ITEM NAME NORMAL TO JT. NORMAL TO JOINT>
= SEAL WIDTH SEAL WIDTH WIDTH NORMAL
/\/ /\/ CV-3000 3 WA-300 3 MIN. MAX. TO JOINT e cocsefememoncfoocsescochone
m D. S. BROWN DSB STRIP SEAL A2R-XTRA | 172" | 5 1/2" 2" 2 7/8" |2 3/16"| 1 3/4"
COMFRESSION SEAL 1 WATSON BOWMAN ACME WABO STRIP SEAL SE-500 0" 5" 11/2" 2 7/8" |2 3/16"| 1 3/4"
- COMFPRESSION SEAL TABLE R.J. WATSON, R.J. STRIP SEAL 500 72 5 112" 2 7/8" |2 3/16" | 1 3/4"
* "G" DIMENSION IS GIVEN AS NOMINAL OPENING WIDTH. CONTRACTOR SHALL MAINTAIN EXISTING JOINT OPENING WIDTH.
FILE NAME 01_BAO3.DWG REGION | oyt PLAN REF NO
BRIDGE DES. ENG. A. LELAND = A US 12/ CLEAR FORK BR
BRIDGE PROJ. ENG. M. ROSA 10 |WASH US 97 BR OVER BICKLETON RD BA3
SUPERVISOR - JopnoneER " BRIDGE AND DECK REHAB
DESIGNED BY M. CHANG 23x329 SHEET
CHECKED BY M. BARBER BRIDGE NO. 12/282 9
ENTERED BY P. LAVOCHIN CONTRACT NO. 6-30-2023 oF
PRELIM. PLAN BY SEESERTETL SEESEETL | EXPANSION JOINT MODIFICATION DETAILS SHZSETS
ARCH. / SPEC. REVISION DATE BY P.E. STAMP BOX P.E. STAMP BOX

PLOT DATE: 6/30/23

PLOT TIME: 11:14 AM

PLOTTED BY: USPL675446ILE PATH: C:\USERS\USPL675440\WSP O0365\NW BRIDGE GROUP - PROJECTS\30902269\002\CADD\DWGS




FILE NO.

oF 000

BRIDGE SHEET

SR

J/

EXIST. REINF.
BAR (TYP.)

7Z\“\ EXISTING DEFECT

CONCRETE REMOVAL
/AND REPLACEMENT
REA

2" MIN
(TYP.)

N

PLAN
TYPE 1 PARTIAL DEPTH DECK REPAIR

EXISTING DEFECT

TOP OF EXISTING
BRIDGE DECK

CONCRETE REMOVAL AND
REPLACEMENT AREA

TYPICAL SECTION

TYPE 1 PARTIAL DEPTH DECK REPAIR
DECK OVERLAY NOT SHOWN FOR CLARITY

LAP SPLICE BAR

TOP OF SCARIFIED
BRIDGE DECK

EXISTING BAR (TYP.)

2", MIN
(TYP.)

EXIST. LONGITUDINAL
REBAR (TYP.)

p
AN
/

CONCRETE REMOVAL
5‘\\2 (T.'A/AND REPLACEMENT
AREA

\ EXISTING DEFECT

PLAN
TYPE 2 PARTIAL DEPTH DECK REPAIR

/ REBAR (TYP.)

VERTICAL SAWCUT IN
ACCORDANCE WITH
SECTION 6-09.3(6)B (TYP.)

EXIST. TRANSVERSE

2" MIN
(TYP.)

VERTICAL SAWCUT IN
ACCORDANCE WITH
SECTION 6-09.3(6)B (TYP.)

EXIST. TRANSVERSE

L~ REBAR (TYP)

| L— EXISTING DEFECT

EXIST. LONGI')I'UDINAL

f REBAR (TYP

N

PLAN

\CONCRETE REMOVAL
AND REPLACEMENT
AREA

TYPE 2 FULL DEPTH DECK REPAIR

EXISTING DEFECT

APPLY EPOXY BONDING AGENT
TO EXISTING SURFACES PRIOR
TO PLACING REPAIR MATERIAL

TOP

OF EXISTING

BRIDGE DECK

/ACCORDANCE WITH
| SECTION 6-09.3(6)B (TYP) |

TOP OF EXISTING
BRIDGE DECK

EXISTING DEFECT

VERTICAL SAWCUT IN

174"« «AIR RELIEF HOLES

@ 10" 0.C. (TYP))
\ STEEL SHAPE
(TYPY>— l/ /

‘/
R ~—e /2 x 2 1/2 x O'-8"
% rf WITH #5 BENT BARS
It AS SHOWN AT 1'-6" 0.C.
5/16 E
#4 CONT.
WITH 2'-0" FACE OF CONCRETE
LAP SPLICE
7 e |

SPECIAL ANCHORAGE

STRIP SEAL /1)
2/

VERTICAL SAWCUT IN
ACCORDANCE WITH
SECTION 6-09.3(6)B (TYP.)

TOP OF SCARIFIED

BRIDGE DECK

TOP OF SCARIFIED

(TYP)

BRIDGE DECK

TYPE 2 PARTIAL DEPTH DECK REPAIR

I
CONCRETE REMOVAL AND
REPLACEMENT AREA

TYPICAL SECTION

I TOP TRANSVERSE f
REINFORCEMENT
(TYP.)

TYPICAL SECTION

TOP TRANSVERSE
REINFORCEMENT

CONCRETE REMOVAL AND

REPLACEMENT AREA

VERTICAL EDGE, (TYP.)

TYPE 2 FULL DEPTH DECK REPAIR

DECK OVERLAY NOT SHOWN FOR CLARITY

LEGENDS:

CONCRETE TO BE

LAP SPLICE BAR

TOP OF EXISTING

DECK OVERLAY NOT SHOWN FOR CLARITY

SCUPPER DRAIN

MODIFIED 6"
CONCRETE
OVERLAY /AN

2|~ REMOVED SCARIFIED BRIDGE DECK
— — Sla CONCRETE EXISTING BAR .
— —] = > REPAIR MATERIAL SURFACE WITH DEEECT Z|~
N PER 6-09.3 AT =i
= BN BRIDGE DECK «|E
X ] |
— E F BN NGVGVAN T ! ! p— L . —
L { i | 8 8
| | — e fo . < BARRIER AT SCUPPER DRAIN /A )
I I ] A I 2l BAT
[~ =_ | _
EXISTING BAR REBAR x| TABLE 1 - ALLOWABLE BAR /
. WITH DEFECT DEFECT DIAMETER AND BAR LENGTH REMOVE ADDITIONAL CONCRETE REINFORCING STEEL REPAIR NOTES:
2 Ld Ld AS REQUIRED TO ACHIEVE A
(TYP)) (SEE TABLE 1) (SEE TABLE 1) (TYP.) EXISTING | ORIGINAL DIAMETER |LAP SPLICE | TIED SPLICE LAP MINIMUM OF % CLEARANCE 1. FOR ANY REINFORCEMENT BAR WITH GREATER THAN 20%
UNDAMAGED BAR UNDAMAGED BAR BAR SIZE (INCHES) BAR SIZE LENGTH, Ld AROUND BA SECTION LOSS PLACE NEW EPOXY-COATED REINFORCEMENT BAR
WA 0500 #a >0 OF THE SAME SIZE AS THE ORIGINAL BAR ADJACENT AND
75 0.625 5 S PARALLEL TO THE DEFICIENT BAR.
REBAR REFAIR DETAIL m 2. ALL REINFORCING STEEL USED IN REPAIRS SHALL CONFORM TO
REBAR REPAIR SECTION (A ASTM AT0B GRADE 60.
REINFORCING SHOWN IN REPAIR DETAIL I5 PROVIDED FOR
CONCEPTUAL PURPOSES ONLY. ACTUAL SIZE, LOCATION, DEPTH AND 3. REINFORCING STEEL CLEAR COVER SHALL MATCH EXISTING.
QUANTITY WILL VARY. SCARIFICATION NOT SHOWN FOR CLARITY
FILE NAME 01_BAO4.DWG REGION | oyt PLAN REF NO
— NO.
BRIDGE DES. ENG. A. LELAND A US 12/ CLEAR FORK BR
BRIDGE PROJ. ENG. M. ROSA 10 |WASH '7- WSDOT US 97 BR OVER BICKLETON RD BA4
- JOB NUMBER
SUPERVISOR /4 BRIDGE AND DECK REHAB
DESIGNED BY M. CHANG 23x329 SHEET
CHECKED BY M. BARBER \\ \ ) 21612023 BRIDGE NO. 12/282 10
ENTERED BY P. LAVOCHIN CONTRACT NO. OF
PRELIM. PLAN BY SEE SHEET CT1 SEE SHEET CT1 DECK AND RE'NFORC|NG STEEL REPA|R 24
DATE DATE
ARCH. / SPEC. REVISION DATE | BY P.E. STAMP BOX P.E. STAMP BOX DETAILS SHEETS

PLOT DATE: 7/5/23 PLOT TIME: 5:53 AM
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SEC. 16 & 21, T4 N, R 16 E., WM.
KLICKITAT COUNTY

SAWCUT AND SEAL ASPHALT
BUTT JOINT PER STD. PLAN
A-40.20-04 DETAIL 3.

TO JCT SR 14

SCARIFY CONCRETE BRIDGE DECK, PERFORM FURTHER
DECK PREPARATIONS, AND PLACE CONCRETE CLASS
4000D OVERLAY

10 MILES

40'-0" ROADWAY

LIMITS OF BRIDGE
DECK OVERLAY

|

[ | Vol
\ 112'-0" BACK TO BACK OF PAVEMENT SEAT

\§¥ [ TO JCT SR 22

i 48 MILES

SAWCUT AND SEAL ASPHALT
BUTT JOINT PER STD. PLAN
A-40.20-04 DETAIL 3.

! LIMITS\OF\ BRIDGI\E DECK PVFRLAY

l\ \\ \ \\ l\

PLAN

HMA TRANSITION BRIDGE

HMA TRANSITION

PER STD. PLAN
A-60.30-01

BACK OF PAVEMENT
SEAT ABUT. 1

EXISTING ASPHALT
ROADWAY

112'-0" BACK TO BACK OF PAVEMENT SEATS

PER STD. PLAN

BACK OF PAVEMENT A-60.30-01

SEAT ABUT. 2

TOP OF CLASS 4000D OVERLAY

TOP OF EXISTING BRIDGE DECK
/ SCARIFIED SURFACE

us 97

r % /\/ 1
-
(] >
<
z|k 2%
=|O <|x
ol |y
= >
“lz 2Pe
R &
. “g S §
g 2
w <
-
= GENERAL NOTES
1. ALL MATERIALS AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH THE REQUIREMENTS
OF THE WASHINGTON STATE DEPARTMENT OF TRANSPORTATION "STANDARD OVERLAY FPROFILE
8 SPECIFICATIONS FOR ROAD, BRIDGE, AND MUNICIPAL CONSTRUCTION", DATED 2023. SCALE EXAGGERATED FOR CLARITY
o
" 2. EXISTING FEATURES AND DIMENSIONS ARE BASED ON AS-BUILT PLANS. ALL RELEVANT
o DIMENSIONS SHALL BE MEASURED IN THE FIELD AND VERIFIED BY THE CONTRACTOR
PRIOR TO ORDERING MATERIALS AND PROCEEDING WITH CONSTRUCTION.
3. SEE SHEET BB3 FOR DECK AND REINFORCING STEEL REPAIR DETAILS.
m
w | FILE NAME 05 _BBO1.DWG REGION | ornre PLAN REF NO
= NO.
% | BRIDGE DES. ENG. A. LELAND A US 12/ CLEAR FORK BR
%I BRIDGE PROJ. ENG. M. ROSA 10 |WASH '7-WSDOT US 97 BR OVER BICKLETON RD BBl
=] - JOB NUMBER ’
| SUPERVISOR BRIDGE AND DECK REHAB
0| DESIGNED BY C. STILWILL 23x329 SHEET
CHECKED BY M. BARBER BRIDGE NO. 97/8 11
ENTERED BY P. LAVOCHIN CONTRACT NO. 6-30-2023 OF
| PRELIM. PLAN BY e e LAYOUT i
| ARCH. / SPEC. REVISION DATE BY P.E. STAMP BOX P.E. STAMP BOX
PLOT DATE: 6/30/23 PLOT TIME: 11:14 AM

PLOTTED BY: USPL675446ILE PATH: C:\USERS\USPL675440\WSP O0365\NW BRIDGE GROUP - PROJECTS\30902269\002\CADD\DWGS




2'-0"

12'-0"

« «ROADWAY
20'-0"

SHDR

TRAFFIC LANE

TEMP. CONCRETE BARRIER

CROWN POINT

STAGE 1 WORK ZONE

SCARIFY EXISTING BRIDGE DECK,
PERFORM FURTHER DECK PREPARATIONS,
AND PLACE CLASS 4000D OVERLAY.

-2.0% -2.0%
ROADWAY SECTION - STAGE 1
LOOKING NORTH
« «ROADWAY
20"-0" 2-0" | 2'-0" | 20" 12'-0" 2'-0"
STAGE 2 WORK ZONE SHDR TRAFFIC LANE SHDR

SCARIFY EXISTING BRIDGE DECK, PERFORM
FURTHER DECK PREPARATIONS, AND PLACE
CLASS 4000D OVERLAY.

CROWN POINT

-2.0% \

-2.0%

TEMP. CONCRETE BARRIER

o

-4

w

=

w

8

s)

N ROADWAY SECTION - STAGE 2

5] LOOKING NORTH

)

w | FILE NAME 05_BB02.DWG REGION | ornre PLAN REF NO

% | BRIDGE DES. ENG. A. LELAND = A US 12/ CLEAR FORK BR

§ BRIDGE PROJ. ENG. M. ROSA 10 |WASH '7-WSDOT US 97 BR OVER BICKLETON RD BB2

i | SUPERVISOR - OB NMBER ’ BRIDGE AND DECK REHAB

0| DESIGNED BY C. STILWILL 23x329 SHEET
CHECKED BY M. BARBER \\ \ ) 630,202 BRIDGE NO. 97/8 12
ENTERED BY P. LAVOCHIN CONTRACT No. -30- OF

| PRELIM. PLAN BY seespLren. seespLren. CONSTRUCTION SEQUENCE el

| ARCH. / SPEC. REVISION DATE BY P.E. STAMP BOX P.E. STAMP BOX
PLOT DATE: 6/30/23 _ PLOT TIME: 11.14 AM PLOTTED BY: USPL675446ILE PATH: C:\USERS\USPL675440\WSP 0365\NW BRIDGE GROUP - PROJECTS\30902269\002\CADD\DWGS




FILE NO.

oF 000

BRIDGE SHEET

SR

EXISTING DEFECT \

CONCRETE REMOVAL AND
REPLACEMENT AREA —— ‘

PLAN
TYPE 1 PARTIAL DEPTH DECK REPAIR

CONCRETE REMOVAL AND
REPLACEMENT AREA

EXISTING DEFECT

TYPICAL

SECTION

TYPE 1 PARTIAL DEPTH DECK REPAIR

DECK OVERLAY NOT

LAP SPLICE BAR

SHOWN FOR CLARITY

BRIDGE DECK

/TOP OF EXISTING

EXISTING BAR (TYP.)

EXIST. LONGITUDINAL
REBAR (TYP.)

VERTICAL SAWCUT IN
ACCORDANCE WITH

SECTION 6-09.3(6)B (TYP.)

/

EXIST. TRANSVERSE

/ REBAR (TYP.)

N
EXIST. REINF.
BAR (TYP.)
2|~ Z |~
— 3% =5
\/ - |E B
182 N
/ J

APPLY EPOXY BONDING AGENT
TO EXISTING SURFACES PRIOR
TO PLACING REPAIR MATERIALT

CONCRETE REMOVAL
\Z ()‘"—/ AND REPLACEMENT
AREA

\EXISTING DEFECT

PLAN

TYPE 2 PARTIAL DEPTH DECK REPAIR

EXISTING DEFECT

TOP OF EXISTING
BRIDGE DECK

VERTICAL SAWCUT IN

TOP OF SCARIFIED

/ ACCORDANCE WITH
T

BRIDGE DECK

BRIDGE DECK [

CONCRETE REMOVAL AND

REPLACEMENT AREA

TYPICAL SECTION

REINFORCEMENT
(TYP.)

TYPE 2 PARTIAL DEPTH DECK REPAIR

DECK OVERLAY NOT SHOWN FOR CLARITY

SECTION 6-09.3(6)B (TYP.) |

~ [T~—TOP OF SCARIFIED

|~ TOP TRANSVERSE

EXIST. TRANSVERSE

/ REBAR (TYP.)

VERTICAL SAWCUT IN
ACCORDANCE WITH
SECTION 6-09.3(6)B (TYP.)

EXIST. LONGITUDINAL
/REBAR TYP)

\ EXISTING DEFECT

2" MIN
(TYP.)

\ CONCRETE REMOVAL

AND REPLACEMENT

PLAN

TYPE 2 FULL DEPTH DECK REPAIR

TOP OF EXISTING

BRIDGE DECK

EXISTING DEFECT

VERTICAL SAWCUT IN

ACCORDANCE WITH
SECTION 6-09.3(6)B (TYP.)
TOP OF SCARIFIED
BRIDGE DECK

i !

TOP TRANSVERSE
REINFORCEMENT

(TYP)

CONCRETE REMOVAL AND
REPLACEMENT AREA

(T

TYPICAL SECTION

VERTICAL EDGE, (TYP.)

TYPE 2 FULL DEPTH DECK REPAIR

DECK OVERLAY NOT SHOWN FOR CLARITY

/ LEGENDS:
\ /\/ . LAP SPLICE BAR TOP_OF EXISTING
H H H ‘ ‘ g ~ CONCRETE TO BE REMOVED SCARIFIED BRIDGE DECK
— — =& CONCRETE EXISTING BAR  Z|~
N REPAIR MATERIAL PER / WITH DEFECT =|a
@ 6-09.3 AT BRIDGE DECK s
~N
()
< I S | < N\
—— i = S T i —— C & m g S—
‘ | TABLE 1 - ALLOWABLE BAR = =
‘ @ @& N
H H ) ‘ H H Z| DIAMETER AND BAR LENGTH — / ]
S|a
o F&BAR 4|E EXISTING [ORIGINAL DIAMETER| LAP SPLICE | TIED SPLICE LAP
5V)I<_II_?_|TI|5\1|§5F EB(,:ATR DEFECT 31~ BAR SIZE (INCHES) BAR SIZE LENGTH, Ld
2 Ld Ld o #4 0.500 #4 2'-0" REMOVE ADDITIONAL CONCRETE
#5 0.625 #5 21 AS REQUIRED TO ACHIEVE A .
G (SEE TABLE 1) (SEE TABLE 1) (TYP) MINIMUM OF %" CLEARANCE REINFORCING STEEL REPAIR NOTES:
UNDAMAGED BAR UNDAMAGED BAR AROUND BARS 1. FOR ANY REINFORCEMENT BAR WITH GREATER THAN 20%
SECTION LOSS PLACE NEW EPOXY-COATED REINFORCEMENT
BAR OF THE SAME SIZE AS THE ORIGINAL BAR ADJACENT
m AND PARALLEL TO THE DEFICIENT BAR.
REBAR REPAIR DETAIL ! REBAR REFPAIR SECTION m 2. ALL REINFORCING STEEL USED IN REPAIRS SHALL CONFORM
REINFORCING SHOWN IN REFAIR DETAIL IS PROVIDED FOR TO ASTM A706 GRADE 60.
CONCEPTUAL PURPOSES ONLY. ACTUAL SIZE, LOCATION, DEPTH AND
QUANTITY WILL VARY. SCARIFICATION NOT SHOWN FOR CLARITY 3. REINFORCING STEEL CLEAR COVER SHALL MATCH EXISTING.
FILE NAME 05_BB03.DWG REGION | oyt PLAN REF NO
= NO.
BRIDGE DES. ENG. A. LELAND A US 12/ CLEAR FORK BR
BRIDGE PROJ. ENG. M. ROSA 10 |WASH US 97 BR OVER BICKLETON RD BB3
SUPERVISOR . N " BRIDGE AND DECK REHAB
DESIGNED BY C. STILWILL 23x329 et
CHECKED BY M. BARBER \\ \ ) BRIDGE NO. 97/8 13
ENTERED BY P. LAVOCHIN CONTRACT NO. 7/6/2023 OF
PRELIM. PLAN BY SEE SHEET CT1 SEE SHEET CT1 DECK AND RE'NFORC|NG STEEL REPAIR 24
DATE DATE
ARCH. / SPEC. REVISION DATE | BY P.E. STAMP BOX P.E. STAMP BOX DETAILS SHEETS

PLOT DATE: 7/5/23 PLOT TIME: 5:54 AM

PLOTTED BY: USPL675446ILE PATH: C:\USERS\USPL675440\WSP

0365\NW BRIDGE GROUP - PROJECTS\30902269\002\CADD\DWGS




NO PASS LINE (T US 12 EDGE LINE (White Paint)
EDGE LINE EDGE LINE DOUBLE CENTERLINE Begin MP | End MP LT/RT LENGTH (FT) |TOTAL (FT)
"\ a EDGE LINE \ /- EDGE LINE
| 138.05 138.06 LT 50
138.06 138.14 LT 415
| 138.14 138.15 LT 50
138.05 138.06 RT 50
! 138.06 138.14 RT 415
| 138.14 138.15 RT 50 1030
US 12 NO PASS LINE (RT) US 97 DOUBLE CENTERLINE US 97 EDGE LINE (White Paint)
Begin MP End MP LT/RT LENGTH (FT) |TOTAL (FT)
YELLOW) (PAINT YELLOW) (PAINT
( 0 ) ( ) ( - ) ( ) 12.54 12.55 LT 50
BEGIN MP END MP Begin MP End MP 12.55 12.57 LT 112
138.06 138.14 12.55 12.57 12.57 12.58 LT 50
12.54 12.55 RT 50
TOTAL (LF) 515 TOTAL (LF) Y 12.55 12.57 RT 112
12.57 12.58 RT 50 424
GUARDRAIL SCHEDULE
- w - ‘C‘) w GENERAL NOTES:
o [a o
- - w = w2 S =
= = = z FZ = 2 0
= = = = 2 = = = S =
< < < < O < ¥ < < o
5 5 o o o o o w =
3 3 a awn S A a o =
T) © < <3 < 4 < @a =
Z Z S S 2 2 < S Q. ]
= > 0 o 5 °z ° 9 T 9 5
o (== S Sz S 2 S L nx G}
2 2 = S |S2£-| £S5 | ¢ | 23 w
LOCATION L.F. EACH L.F. EACH | EACH | EACH C.Y. 1. INSTALL BEAM GUARDRAIL TYPE 31 PER STD PLN
US 12 MP 138.00 TO 138.04 (LT) 264 1 262.5 0 1 0 1,3 C-20.10.
2. INSTALL BEAM GUARDRAILTYPE 31 NON-
US 12 MP 138.12 TO 138.22 (LT) 519 1 487.5 0 1 2 1,2 FLARED TERMINAL PER STD PLN C-22.40.
US 12 MP 138.00 TO 138.04 (RT) 207 1 175.0 0 1 2 1,2 |3 INSTALL BEAM GUARDRAIL TYPE 31 ANCHOR
US 12 MP 138.12 TO 138.18 (RT) 357 1 325.0 0 1 2 1,2 TYPE 11 PER STD PLN C-23.70.
US 97 MP 12.51 TO 12.53 (LT) 90 1 50.0 1 1 2 1,2,4,5,6 4. INSTALL BEAM GUARDRAILTYPE 31 TRANSITION
US 97 MP 12.56 TO 12.59 (LT) 202 1 125.0 1 1 2 1,2,4,5,6 SECTION TYPE 21 PER STD PLN C-25.20.
5. INSTALL GUARDRAIL CONNECTION B TO BRIDGE
US 97 MP 12.50 TO 12.53 (RT) 203 1 125.0 1 1 2 1,2,4,5,6 TRAFFIC BARRIER PER STD PLN C-24.10.
US 97 MP 12.56 TO 12.60 (RT) 213 1 162.5 1 1 2 1,3,4,5,6 |6. INSTALL BEAM GUARDRAIL CONNECTION TO
TOTAL 2055 8 1712.5 4 6 2 15 STRUCTURE - ADAPER PLATE PER STD PLN C-24.15.

US 12 RECESSED
PAVEMENT MARKING PER
STD. PLN M-20.30

BEGINMP | ENDMP
138.06 138.14
TOTAL (HUND) | 0.06
US 97 RECESSED PAVEMENT
MARKING PER STD. PLN M-
20.30
BEGINMP | ENDMP
12.55 12.57
TOTAL (HUND) |  0.02

NOTES:

1. SEE CENTERLINE, DOUBLE CENTERLINE, NO PASS LINE,
EDGE LINE, MEDIAN EDGE LINE ON STANDARD PLAN
M-20.10, "LONGITUDINAL MARKING PATTERNS".

2. LOCATIONS ARE APPROXIMATE.IT IS THE CONTRACTOR'S
RESPONSIBILITY TO MAINTAIN EXISTING CHANNELIZATION
CONFIGURATIONS.

FILE NAME

G:\444302\03 - DesigniXL6625 - US 12 Clear Fork Bridge - Expansion Joint, Deck Repair and Overlay\13 - CAD Plans\Pavement Marking PlaniXL6625

TIME 9:53:26 AM

REGION STATE
NO.

DATE 716/2023

FED.AID PROJ.NO.

PLOTTED BY hartmat 10 \WASH

DESIGNED BY K.SIN JOB NUMBER

ENTERED BY K. SIN 23X329

CHECKED BY T. HARTMANN CONTRACT NO. LOCATION NO.
PROJ. ENGR. M. BRIGGS

REGIONAL ADM.

C. FRANCIS

REVISION

DATE

BY

XL6625

P.E. STAMP BOX

SEE SHEET CT1
DATE

A
/4

Washington State

US 12/CLEAR FORK BR
US 97/BR OVER BICKLETON RD
BRIDGE AND DECK REHAB
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PM1

P.E. STAMP BOX

DATE
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PAVEMENT MARKINGS
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briggsm
New Stamp


2" DIAM. WASHER | /

31/2" 2 1/2"

=
///

VARIES

(TYP) (TYP) EXISTING TYPE 3 BEAM
S / GUARDRAIL ANCHOR

3/4" DIAM. HIGH-STRENGTH BOLT & NUT WITH
TWO STANDARD WASHERS, ONE 2" DIAM. x 1/8"
WASHER, AND ONE 1 3/4" DIAM. x 1/8" WASHER
(FOUR REQUIRED)

—— BAR 5 13/16 x 3/8 x 0'-7 1/4

L PL 3/8 x 12 x 1'-9

10-GAGE THRIE BEAM

1 3/4" DIAM. WASHER | =] N pL 38 x7 x 1'-0
[
L
1"x 1" COPE (TYP.) —
7 77 77 77 77 [ 77 77 77 77
|
BACKU-UP PLATE —— @, : @,

2'-

0"

y

PLAN

PL 3/8 x 12 x 1'-9

PL 3/8 x VARIES x 1'-9

(2x) BAR 5 13/16 x 3/8 x 0'-7 1/4

112" (TYP) ——

TYP.

PL 3/8 x7 x1-0

VIEW

2" (TYP) !

3/4" HIGH-STRENGTH BOLTS
(FOUR REQUIRED)

EXISTING TYPE 3 BEAM
GUARDRAIL ANCHOR

2
£

\

VARIES ~

2'-0"LONG THRIE BEAM
BACK-UP PLATE
o
T
N
3/4" x 10"
SLOTTED HOLE
°oF e
A ﬁ =
[(o N -
(o)

172"
(TYP.)

10" MAX.

SECTION @

NOTES

1. MATERIAL SPECIFICATIONS:

STEEL SHAPES & PLATES ASTM A 36 OR ASTM A 992

BOLTS, NUTS & WASHERS

UNLESS OTHERWISE NOTED SECTION 9-16.8(1)

2. ALL STEEL POSTS AND PLATES SHALL BE GALVANIZED IN ACCORDANCE
WITH AASHTO M 111 AFTER FABRICATION. BOLTS AND HARDWARE SHALL
BE GALVANIZED IN ACCORDANCE WITH AASHTO M 232.

3. ALL BOLT HOLES SHALL BE 1/16" LARGER THAN THE BOLT DIAMETER
UNLESS OTHERWISE SPECIFIED. BOLT LENGTHS NOT SHOWN SHALL BE
SIZED TO PROVIDE A 1/4" MIN. OF THREAD EXPOSED BEYOND THE NUT.

4. DIMENSIONS SHALL BE MEASURED IN THE FIELD BY THE
CONTRACTOR PRIOR TO FABRICATION OF ANY COMPONENTS.

1-9"

TYPE 3 GUARDRAIL ANCHOR

RETROFIT FOR THRIE BEAM

SECTION

T
O Ol O
i o , _— 10-GAGE THRIE BEAM
| ] | e BACK-UP PLATE
| Ly | ¥
} A T A\ I
. 1 , | 3/4"x 10" SLOTTED HOLE (TYP.) ~
| b — IN THRIE BEAM ONLY
1 C L1 )Ci
T T T~
! \J - \_J !
i i i ~
| S e G,
- -1 o< IN 34" x 10" SLOT
T e — P ; 3/16
N\ .; =7 T~ . —
T AN T N 1
T U 1
] [
1 C — I — r)l/
! ZANNI 7N\ f
T 1 T I
1 C ) Z [ Z C ) I
e e
] rr []
| [l | | ——— 29/32" x 1 1/8" SLOTTED HOLE (TYP.)
I 1} e I
Ny LY
= % 6 VO
- PL 3/8 x 12 x 1'-9
1.1/2" 9" 1 1/2"
) 1.0 .
2. Q"

(DESIGN A)
FILE NAME G:\444302\03 - Design\XL6625 - US 12 Clear Fork Bridge - Expansion Joint, Deck Repair and Overlay\13 - CAD Plans\Pavement Marking Plan\XL6625| SH PM.dan Plot 2
TIME 9:53:45 AM ReSoN | STATE | FED.AID PROJ.NO. iz ) A US 12/ICLEAR FORK BR PLAN RF MO
DATE 71612023 of WASN
PLOTTED BY haremat 10 |WAsH ¢‘° & L7/ US 97/BR OVER BICKLETON RD PM2
DESIGNED BY K. SIN JOB NUMBER ) ; 7 .
D K-S 23X329 / Washington State BRIDGE AND DECK REHAB e
CHECKED BY T. HARTMANN CONTRACT NoO. LOCATION NO. ZaisTersS A Department of Transportatlon oF
PROJ. ENGR. M. BRIGGS XL6625 . PAVEMENT MARKINGS 28,
REGIONAL ADM. C.FRANCIS REVISION DATE BY P.E.STAMP BOX P.E.STAMP BOX



briggsm
New Stamp


CLASS

G20-2A

48"

T END .

o ROAD WORK | 24
A SIGN

36"

G24-501

1.

Ao B>
- 20 21
/
PCMS PCMS 19 /
BEFORE PROJECT START DURING PROJECT ACTIVITIES ’/ (' ™
1 2 1 2 /’ |
i
US 12 | BEGINS ROAD SLOW OR | !
ROAD | (DATE) WORK [STOPPED \ .
WORK AHEAD | TRAFFIC ) ) ) \ o
2 SEC. |2 SEC 2 SEC. |2 SEC 0 01 02 \ e
: : . . SCALE IN MILES \ =7
FIELD LOCATE FIVE CALENDAR FIELD LOCATE 1.5 MILES P
DAYS IN ADVANCE OF LANE PRIOR TO TEMP SIGNAL /6‘
CLOSURE AS STAKED BY /
: . THE ENGINEER I~
|
SCALE IN MILES END CONSTRUCTION ;
US 12 MP 138.26 A sR 123 MP 0.05 |
| 3
i m== e et -, ' ,’§
: ' ’\.. |' /C)
! B ¢ | O
| " ......... || <
! \)' | US 12 MP 138.23 ///Q\ .
1 ’( 30 OQ‘ ~—__ - -
| J /, 4 -
1 1 /o 28
1 N |
; R Q&
L \
-----‘----------——————- ———————— ____________'w.’
/ —_—
&

NOTES

REMOVE OR COVER ALL CONFLICTING SIGNAGE PER STANDARD SPECIFICATIONS 1-10.3(3)A.

ACTUAL LOCATIONS TO BE STAKED BY THE ENGINEER.

T.14N. R.10E. W.M.

BRIDGE NO. 12/282

MP 138.06 TO 138.14

2.
3. ALL SIGNS SHALL BE BLACK ON ORANGE UNLESS OTHERWISE SPECIFIED. // G N CONSTR CT ON
/
4. PORTABLE CHANGEABLE MESSAGE SIGNS (PCMS) SHALL BE IN PLACE AND / BE I U I
IN 24 HOUR OPERATION FIVE (5) CALENDAR DAYS PRIOR TO FIRST WORKING DAY. / US 12 MP 138.00
ALL PCMS SHALL BE FIELD LOCATED AS STAKED BY THE ENGINEER. / ]
/ i
/
/ D DO US 12 MP 137.41
/
/ CADUS 12 MP 137.31
FILE NAME G:\444302\03 - Design\XL6625 - US 12 Clear Fork Bridge - Expansion Joint, Deck Repair and Overlay\13 - CAD Plans\Class A Signs Plan\XL6625 SH CS_5 Plot 1
TIME 9:07:22 AM Resion | siwe | FED.AID PROJ.NO. S 3 US 12/CLEAR FORK BR PAN REF NO
DATE 71712023 10 Wagh o ' Cs1
PLOTTED BY prondet AR a3 7’ US 97/BR OVER BICKLETON RD
DESIGNED BY __ K.SIN J0B NuMBER X" s /i i
ENTERED BY K. SIN * Washington State BRIDGE AND DECK REHAB 16
CHECKED BY T. HARTMANN CONTRACT NO. LOCATION NO. Qfszo;zir?gﬂ" Department of Transportation OF
PROJ.ENGR. M. BRIGGS XL6625 e CLASS A SIGNING PLAN a2a
REGIONAL ADM. C. FRANCIS REVISION DATE BY P.E.STAMP BOX P.E. STAMP BOX



briggsm
New Stamp


CLASS A SIGN

o

G24-501

B x €O
GOLDENDALE CITY\LIMITS
% A
18 17 |8 16 -
L 4 i GOLDENDALE
) 0.-35 of7 AIRPORT —_——
SCALE IN MILES S t ’ ‘
:
15
E E =
1 ,
' 1
° “ "I | / GOLDENDALE
e i = -
Wickitat M/ . |2
W T S - g -/

GOLDENDALE CITY LIMITS

NOTES

1.

REMOVE OR COVER ALL CONFLICTING SIGNAGE PER STANDARD SPECIFICATIONS 1-10.3(3)A.

.y

PCMS

PCMS S

DURING PROJECT ACTIVITIES

e

0 0.05

0.25

\ SCALE IN MILES

'END CONSTRUCTION

/US 97 MP 12.63

/

Us 97 MP 12.31

uUs 97 MP 11.76

i
/ 1
16
£
/ >
/ 3 15
T
/ g
@
O
) US 97 MP 12.74
US 97 MP 1266
CA D
(A DUS 97 NP 1268
/ Bickleton Hwy
.'I _..l"l
L21

BRIDGE NO. 97/008
US 97 MP 12.55 TO 12.57

BEGIN CONSTRUCTION
US 97 MP 1249

2. ACTUAL LOCATIONS TO BE STAKED BY THE ENGINEER.
BEFORE PROJECT START
3. ALL SIGNS SHALL BE BLACK ON ORANGE UNLESS OTHERWISE SPECIFIED. 1 2 1 2
4. PORTABLE CHANGEABLE MESSAGE SIGNS (PCMS) SHALL BE IN PLACE AND ROAD |SLOW OR e "‘\ US 97 MP 11.60
IN 24 HOUR OPERATION FIVE (5) CALENDAR DAYS PRIOR TO FIRST WORKING DAY. US 12 | BEGINS WORK | STOPPED SO,
ALL PCMS SHALL BE FIELD LOCATED AS STAKED BY THE ENGINEER. ROAD | (DATE) AHEAD | TRAFFIC ™
WORK
2 SEC. |2 SEC.
2 SEC. |2 SEC.
FIELD LOCATE 1 MILE # IN
ADVANCE OF LANE CLOSURE SIGNING.
FILE NAME G:1444302\03 - Design\XL6625 - US 12 Clear Fork Bridge - Expansion Joint, Deck Repair and Overlay\13 - CAD Plans\Class A Signs Plan\XL6625 SH CS.dgn Plot 2
baTe s St 7T | FEDAID PROJNO. = US 12/CLEAR FORK BR P e w0
PLOTTED BY hartmat 10 |wasH '7’ US 97/BR OVER BICKLETON RD cs2
DESIGNED BY K. SIN JOB NUMBER .
ENTERED BY K SIN 23X329 Washington State _ BRIDGE AND DECK REHAB S:E_;T
CHECKED BY T. HARTMANN CONTRACT NO. LOCATION NO. Department of Transportation oF
PROJ.ENGR. M. BRIGGS XL6625 St e CLASS A SIGNING PLAN 22,
REGIONAL ADM. C. FRANCIS REVISION DATE BY P.E. STAMP BOX P.E.STAMP BOX



briggsm
New Stamp


BUFFER DATA SIGN SPACING = X (1)
- RURAL HIGHWAYS 60 /65 MPH 800' + W20-7B (OPTIONAL
LONGITUDINAL BUFFER SPACE = B RURAL ROADS 45 /55 MPH 500" + IF 40 MPH OR LESS)
SPEED (MPH) 25 | 30 | 35 | 40 | 45 | 50 | 55 | 60 | 65 | 70 RURAL ROADS & URBAN ARTERIALS 35 /40 MPH 350'+
RURAL ROADS, URBAN ARTERIALS, 25 7130 MPH 200+ (2)
LENGTH (feet) 155 | 200 | 250 | 305 | 360 | 425 | 495 | 570 | 645 | 730 RESIDENTIAL & BUSINESS DISTRICTS *
URBAN STREETS 25 MPH OR LESS 100'+ (2) BE
TRANSPORTABLE ATTENUATOR ROLL AHEAD DISTANCE = R
(1) ALL SPACING MAY BE ADJUSTED TO ACCOMMODATE PREPARED
HOST VEHICLE WEIGHT HOST VEHICLE WEIGHT INTERSECTIONS AND DRIVEWAYS.
9,900 TO 22,000 lbs. > 22,000 Ibs. (2) THIS SPACING MAY BE REDUCED IN URBAN AREAS TO FIT T0 STOP
< 45 MPH 45-55 MPH > 55 MPH | < 45 MPH 45-55 MPH > 55 MPH ROADWAY CONDITIONS. 48"
100 123 172 74 100 150" W20-7B ONE LANE
PROTECTIVE VEHICLE (WORK VEHICLE) = R :I'?E‘)\[I)J
NO SPECIFIED DISTANCE REQUIRED 48"
50'TO 100 50' TO 100'
6 DEVICE 6 DEVICE W20-7A W20-4 PCMS MESSAGE
MIN. R B MIN. | X \ X X \ X PHASE 1 | PHASE 2
Q‘ g ROAD EXPECT
o0 D O o WORK
o5 WORK & > AHEAD DELAYS
— Qs AREA o .
Q4 2.0 SEC 2.0 SEC
O 0O O O 0O O O 0O O OO O O J
K Kl K Kl po0O0Ce
N ®
I
|
| [®
X ‘ X X ‘ X " 50 TO | < 48"
300 |
|
48" : v P
ONE LANE 3
ROAD %: < 4@
AHEAD S BE
48" x| W20-7A W20-7B (OPTIONAL
ol 4 PREPARED IF 40 MPH OR LESS)
W20-7A ,%: TO STOP CHANNELIZATION DEVICE
BE BI < SPACING (FEET)
PREPARED @ | MPH TAPER TANGENT
W ONE LANE W20-78 50/65 10 TO 20 80
TO STOP Z: v [ B ROAD 35/45 10 TO 20 60
25/30 10 TO 20 40
| AHEAD
W20-1 W20-7B : x
|
W20-7B (OPTIONAL b e
IF 40 MPH OR LESS) |
I r GENERAL NOTES:
|
LEGEND | 1. ALL SIGNS ARE BLACK ON ORANGE
K TEMPORARY SIGN LOCATION ! w20-1 2. EXTENDING THE CHANNELIZING DEVICE TAPER ACROSS
SHOULDER IS RECOMMENDED.
o] TRAFFIC SAFETY DRUM

PCMS

A

FLAGGING STATION

TRANSPORTABLE ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ONE-LANE, TWO-WAY TRAFFIC CONTROL
WITH FLAGGERS

3. NIGHT WORK REQUIRES ADDITIONAL ROADWAY LIGHTING AT
FLAGGING STATIONS. SEE THE STANDARD SPECIFICATIONS FOR

ADDITIONAL DETAILS.

5. PCMS MESSAGE MAY BE REVISED BY THE ENGINEER.

SEE SPECIAL PROVISIONS FOR WORK HOUR RESTRICTIONS.

FILE NAME G:\444302\03 - DesigniXL6625 - US 12 Clear Fork Bridge - Expansion Joint, Deck Repair and Overlay\13 - CAD Plans\Traffic Control\XL6625_XL6626
TIME 9:42:13 AM REGION | STATE FED.AID PROJ.NO.
DATE 716/2023

PLOTTED BY hartmat 10 WASH

DESIGNED BY K. SIN JOB NUMBER

ENTERED BY K. SIN 23X329

CHECKED BY T. HARTMANN CONTRACT NO. LOCATION NO.

PROJ. ENGR. M. BRIGGS XL6625
REGIONAL ADM. C.FRANCIS REVISION DATE BY

|sH TC.dgn

P.E. STAMP BOX

DATE

DATE
P.E. STAMP BOX

7
Washington State
Department of Transportation

US 12/CLEAR FORK BR
US 97/BR OVER BICKLETON RD
BRIDGE AND DECK REHAB

Plot 1

PLAN REF NO

TC1

TRAFFIC CONTROL PLAN

SHEETS




MINIMUM SHOULDER TAPER LENGTH = L/3 (feet)

SHOULDER Posted Speed (mph)
WIDTH
(feet) 25 30 35 40 45 50 55 60 65 70
g - - - - 120 130 150 | 160 | 170 190
10 - - - - 150 | 170 | 190 | 200 | 220 | 240

USE A MINIMUM 3 DEVICES TAPER FOR SHOULDER LESS THEN 8.

[ ]

E

LEGEND

SIGN SPACING = X (1)

FREEWAYS & EXPRESSWAYS 55 /70 MPH 1500'+
RURAL HIGHWAYS 60 /65 MPH 800"+
RURAL ROADS 45 /55 MPH 500"+

(1) ALL SPACING MAY BE ADJUSTED TO ACCOMMODATE INTERCHANGE
RAMPS, AT-GRADE INTERSECTIONS AND DRIVEWAYS.

CHANNELIZATION DEVICE

SPACING (feet)

BUFFER DATA

LONGITUDINAL BUFFER SPACE = B

SPEED (MPH) 25 30

35 40 45

50 55

60

65

70

LENGTH (feet) 155 200

250 305 | 360

425 | 495

570

645

730

TRANSPORTABLE ATTENUATOR ROLL AHEAD DISTANCE = R

HOST VEHICLE WEIGHT

MPH TAPER | TANGENT HOST VEHICLE WEIGHT
5070 0 %0 9,900 TO 22,000 Ibs. > 22,000 Ibs.
35/45 30 60 < 45 MPH | 4555 MPH > 55 MPH < 45 MPH 45-55 MPH > 55 MPH
100" 123 172" 74 100' 150'
® ® X 29
K K K o © — ®
! s ®
o ® ® '! WORK AREA @
X X X L/3 B 100
\
SHOULDER
CLOSED
w20-1 SHOULDER W20-301
NOTES

TEMPORARY SIGN LOCATION

TRAFFIC SAFETY DRUM

TRANSPORTABLE ATTENUATOR

W21-5

SHOULDER CLOSURE - HIGH SPEED

NOT TO SCALE

1. NO ENCROACHMENT IN TRAVELED LANE.IF ENCROACHMENT IS
NECESSARY, LANE SHALL BE CLOSED.

2. DEVICE SPACING FOR THE DOWNSTREAM TAPER SHALL BE
20'(FT) O.C.

3. ALL SIGNS ARE BLACK ON ORANGE.
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PCMS MESSAGE

1 2

TRAFFIC
SIGNAL
AHEAD

SLOW OR
STOPPED
TRAFFIC

2.0 SEC

2.0 SEC

16.5'MIN. HEIGHT

/ EXISTING PAVEMENT MARKlNGx

PORTABLE TEMPORARY TRAFFIC SIGNAL
NOTES

1. ALL SIGNS ARE BLACK ON ORANGE UNLESS SPECIFIED
OTHERWISE.

2. NIGHT WORK REQUIRES ADDITIONAL ROADWAY LIGHTING AT
STOP LINES. SEE STANDARD SPECIFICATIONS 1-10.3 FOR
HOURS OF DARKNESS.

3. PER STANDARD SPECIFICATIONS, SIGNAL HEADS SHALL BE FURNISHED WITH
BACKPLATES AND 1" YELLOW REFLECTIVE SHEETING
(1-10.3(3)K AND 9-35.14)."

4. CONTRACTOR SHALL NOTIFY WSDOT TRAFFIC MANAGEMENT CENTER (TMC)

WHEN PORTABLE TEMPORARY TRAFFIC SIGNAL IS OPERATIONAL AT 360-759-1300.
SIGNAL TIMING SHALL BE OBTAINED AND VERIFIED BY WSDOT SWR REGION
TRAFFIC OFFICE. THE CONTRACTOR SHALL REQUEST SIGNAL TIMING NO LESS THAN
5 WORKING DAYS PRIOR TO SIGNAL INITIATION.

5. CONTRACTOR SHALL MAINTAIN TEMPORARY STOP BAR MARKING PER
STANDARD SPECIFICATION 8-23.3(4)D. MOBILIZATION AND REPLACEMENT
COSTS ARE INCIDENTALTO THE BID ITEM FOR TEMPORARY PAVEMENT
MARKING.

6. SEE SPECIAL PROVISIONS FOR WORK HOUR RESTRICTIONS.

7. EXISTING CENTERLINE PAVEMENT MARKINGS MAY VARY. IF PASSING ZONE
PRESENT WITHIN 600'OF TEMPORARY STOPBAR, REMOVE EXISTING CENTERLINE
MARKING AND INSTALL LONG-DURATION TEMP.DOUBLE YELLOW LINE PER
STD PLN M-20.10.(MAY BE SUPPLEMENTED WITH SURFACE-MOUNTED

TYPE 2YY RPMs @ 40'SPACING). ALL OTHER CONFLICTING PAVEMENT

MARKINGS SHALL BE REMOVED (THOSE WITHIN THE WORK AREA MAY REMAIN AS SHOWN).

8. SPEED REDUCTION SIGNS SHALL BE COVERED OUTSIDE OF
WORKING HOURS WHEN PORTABLE TEMPORARY SIGNAL IS NOT IN USE.

9. TYPE 2 OR F-SHAPED TEMPORARY BARRIER PERMITTED.
SLOPED CONCRETE TERMINAL ALLOWED FOR REGULATORY
WORK ZONE SPEED LIMITS 25 MPH OR LESS.

TYPE 2 TEMPORARY BARRIER AND SLOPED CONCRETE TERMINAL
PER STANDARD PLAN K80-32.

F-SHAPED TEMPROARY BARRIER PER STANDARD PLAN C-60.10
(C-60.15 IF SCUPPERS USED FOR DRAINAGE)

FIELD LOCATE 1 MILE % IN
ADVANCE OF W20-1.

30" 30"
SPEED SPEED
LIMIT 36" LIMIT 36"
4 O 2 5 COVER ALL
CONFLICTING
SPEED LIMIT
W3-5 R2-1 (B/W) W23.-7 W3-5 R2-1 (B/W) SIGNS
MP 137.50 +/- MP 137.64 +- MP 137.71 +/- MP 137.78 +/- MP 137.87 +/-
=z
=
50 (:E
_____ - e e e
—_— zZ
777777 o e e e m
777777 - 7777777777777777[[1] - __ ] =
o
®®®r | Y . > | §
e Y N B
C 1 " 24"
30"
STOP
SPEED HERE ON "
LIMIT | 3¢ RED | 36
STOP BAR .
5 5 r "TEMPORARY PAVEMENT MARKING' o &~
e |8 STRIPS @ 4'SPACING | R10-6L (B/W)
R2-1 (B/W) 3.-,-- a5 ~ ' ~ MP 13815 +-
MP 137.87 +/- ,, Wm o @ o[ LANE |, 5o |
F 2 sl opgver mm
; ’,/ : N MP 138.06 +/- R11-203 ___MIN. | 60’

600'MIN TEMP.

(B/W)

DOUBLE YELLOW LINE
EACH SIDE OF BRIDGE

TEMPORARY PAVEMENT

MARKING - STOP BAR

MP 138.13

TEMPORARY PAVEMENT
MARKING - EDGE LINE

THIS DIRECTION

16'LANE

75'- 100" PREFERRED

(40'MIN - 180' MAX) @SHIFT

TYPICAL FOR BOTH 24" 120’ CE%?{/T&%?ON

SIDES OF BARRIER KEEP A (CONES ARE OPTIONAL

30" 12" DURING WORKING
24" RIGIHT - HOURS)
w3 W24-1R R4-7B (BIW) N
- - W12-401L (B/Y)
WP AT P arsa Son|. . WP rsos e VEEE
2 RED | 36 MP 13810 +/-
- v 22 12 " LEGEND
WORK ZONE BEd TRAFFIC LANE Frourses R10-6L (B/W)
MP 137.98 +/- ###  TYPE 3 BARRICADE

SCARIFY EXISTING BRIDGE DECK,
PERFORM FURTHER DECK
PREPARATIONS,

AND PLACE MODIFIED

CONCRETE OVERLAY ¥he:
hapo

AND STANDARD PLAN C-60.80 FOR F-SHAPE CONCRETE BARRIER TERMINAL.

10. SECURE TEMPORARY RUMBLE STRIPS TO PAVEMENT VIA ADHESIVE (DO
NOT USE PRIMER). FOR ROADWAYS WITH SHOULDERS LESS THAN 4 FEET,
PROVIDE A 4-FOOT CLEAR PATH FOR BICYCLES MEASURED FROM EDGE OF
PAVED SHOULDER. AVOID PLACING THEMP WITHIN HORIZONTAL CURVES,
ADJUST SIGN SPACING IF NEEDED.

USE THE FOLLOWING:

* Advanced Traffic Marking (ATM) Self-Adhesive Rumble Strips (1/4" x 4", Orange)

* Stop-Painting (1/4" x 4", Orange)

* Seton (1/4" x 4", Orange)

2
1
TYPE 2 OR F-SHAPE TEMP BARRIER

SECTION \
(SEE NOTE 9)

US 12 SOUTHBOUND LANE CLOSURE

PORTABLE TEMPORARY SIGNAL CONTROLLED

WITH REDUCED SPEED ZONE

NOT TO SCALE

m ® «

SEIE|

CLASS A SIGN

8 TEMPORARY LIGHTING

TRAFFIC SAFETY DRUM

TRAFFIC CONE

PROTECTIVE VEHICLE

UNANCHORED TEMPORARY BARRIER (SEE NOTE 9)

B BBl PORTABLE TEMPORARY TRAFFIC SIGNAL
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30"

SPEED
LIMIT

25

R2-1 (B/W)

MP 138.24 +/-

1000

36"

16.5'MIN. HEIGHT

/EXISTING PAVEMENT MARKING\X

PORTABLE TEMPORARY TRAFFIC SIGNAL

NOTES
1.ALL SIGNS ARE BLACK ON ORANGE UNLESS SPECIFIED
OTHERWISE.

2. NIGHT WORK REQUIRES ADDITIONAL ROADWAY LIGHTING
AT STOP LINES. SEE STANDARD SPECIFICATIONS 1-10.3 FOR
HOURS OF DARKNESS.

3. PER STANDARD SPECIFICATIONS, SIGNAL HEADS SHALL BE FURNISHED WITH
BACKPLATES AND 1" YELLOW REFLECTIVE SHEETING
(1-10.3(3)K AND 9-35.14)."

4. CONTRACTOR SHALL NOTIFY WSDOT TRAFFIC MANAGEMENT CENTER (TMC)

WHEN PORTABLE TEMPORARY TRAFFIC SIGNAL IS OPERATIONAL AT 360-759-1300.

SIGNAL TIMING SHALL BE OBTAINED AND VERIFIED BY WSDOT SWR REGION
TRAFFIC OFFICE. THE CONTRACTOR SHALL REQUEST SIGNAL TIMING NO LESS
THAN 5 WORKING DAYS PRIOR TO SIGNAL INITIATION.

5. CONTRACTOR SHALL MAINTAIN TEMPORARY STOP BAR MARKING PER
STANDARD SPECIFICATION 8-23.3(4)D. MOBILIZATION AND REPLACEMENT
COSTS ARE INCIDENTALTO THE BID ITEM FOR TEMPORARY PAVEMENT
MARKING.

6. SEE SPECIAL PROVISIONS FOR WORK HOUR RESTRICTIONS.

7. EXISTING CENTERLINE PAVEMENT MARKINGS MAY VARY. IF PASSING ZONE
PRESENT WITHIN 600'OF TEMPORARY STOPBAR, REMOVE EXISTING CENTERLINE
MARKING AND INSTALL LONG-DURATION TEMP. DOUBLE YELLOW LINE PER
STD PLN M-20.10.(MAY BE SUPPLEMENTED WITH SURFACE-MOUNTED

TYPE 2YY RPMs @ 40'SPACING). ALL OTHER CONFLICTING PAVEMENT

W3-5
MP 138.33 +/-

30"

SPEED
LIMIT

S5

R2-1 (B/W)
MP 137.87 +/-

36"

600'MIN TEMP.
DOUBLE YELLOW LINE
EACH SIDE OF BRIDGE

MARKINGS SHALL BE REMOVED (THOSE WITHIN THE WORK AREA MAY REMAIN AS

SHOWN).

8. SPEED REDUCTION SIGNS SHALL BE COVERED OUTSIDE OF
WORKING HOURS WHEN PORTABLE TEMPORARY SIGNAL IS NOT IN USE.

9. TYPE 2 OR F-SHAPED TEMPORARY BARRIER PERMITTED.

SLOPED CONCRETE TERMINAL ALLOWED FOR REGULATORY

WORK ZONE SPEED LIMITS 25 MPH OR LESS.

TYPE 2 TEMPORARY BARRIER AND SLOPED CONCRETE TERMINAL

PER STANDARD PLAN K80-32.

F-SHAPED TEMPROARY BARRIER PER STANDARD PLAN C-60.10

(C-60.15 IF SCUPPERS USED FOR DRAINAGE)

AND STANDARD PLAN C-60.80 FOR F-SHAPE CONCRETE BARRIER TERMINAL.

10. SECURE TEMPORARY RUMBLE STRIPS TO PAVEMENT VIA ADHESIVE (DO
NOT USE PRIMER). FOR ROADWAYS WITH SHOULDERS LESS THAN 4 FEET,
PROVIDE A 4-FOOT CLEAR PATH FOR BICYCLES MEASURED FROM EDGE OF
PAVED SHOULDER. AVOID PLACING THEMP WITHIN HORIZONTAL CURVES,
ADJUST SIGN SPACING IF NEEDED.

USE THE FOLLOWING:

* Advanced Traffic Marking (ATM) Self-Adhesive Rumble Strips (1/4" x 4", Orange)

SEE TC2 FOR

SIGN SEQUENCE FOR

THIS DIRECTION

W23-7

MP 138.40 +/-

30"

SPEED
LIMIT

40

R2-1 (B/W)

MP 138.47 +/-

36"

W3-5
MP 138.61 +/-

|

' SEE
NOTE10

/

STOP BAR

"TEMPORARY PAVEMENT MARKING"

16' LANE
@SHIFT

12"

36"

W12-401R_(BY)
BARRIER

MOUNTED

MP 138.06 +/-

MP 137.98

@

|8 STRIPS @ 4'SPACING|

120' CONSTRUCTION
(CONES ARE OPTIONAL

4

12 2,2 2 22 |

SHOULDER

TRAFFIC LANE HOR

WORK ZONE |

SCARIFY EXISTING BRIDGE DECK,
PERI FURTHI
PREPARATIO S

AND PLACE MODIFIED
CONCRETE OVERLAY

TYPE 2 OR F-SHAPE TEMP BARRIER _[
e e ) () SECTION

ENTRANCE
DURING WORKING

HOURS? ’_—A

,,,,,,,,,,,,,,,, PCMS MESSAGE
_____ /”/,"/ ! 2
= W SLOW OR
/ / TRAFFIC | STOPPED
DEOS i SIGNAL | TRAFFIC
COVER ALL
CONFLICTING
SPEED LIMIT 2.0 SEC | 2.0 SEC
SIGNS FIELD LOCATE 1 MILE % IN
ADVANCE OF W20-1.
24" )
KEEP 24
A~ | 30" STOP
RIGHT HERE ON 36"
R4-7B (BIW) RED
TEMPORARY PAVEMENT MP 138.10 +/- #
MARKING - EDGE LINE R10-6L (BIW)
MP 138.13 +-

W3-3

W24-1R MP 13821 +/-

MP 138.17 +/-

24"
STOP

HERE ON

RED

V4
R10-6L (B/W)
MP 137.98 +/-

36"

US 12 NORTHBOUND LANE CLOSURE
PORTABLE TEMPORARY SIGNAL CONTROLLED
WITH REDUCED SPEED ZONE

75'-100' PREFERRED

(40'MIN

- 180' MAX)

TYPICAL FOR BOTH
SIDES OF BARRIER

o @ oo @®
e 2]
R11-203
(B/W)
»[CLOSED|. .6 DEVICE SPEED
| LANE MIN.
- LIMIT 36"
STOP BAR 5 5
"TEMPORARY PAVEMENT MARKING'
MP 13813
R2-1 (B/W)
MP 138.17 +/-
LEGEND

& TEMPORARY LIGHTING

ﬂ—. PORTABLE TEMPORARY TRAFFIC SIGNAL
L CLASS A SIGN
® TRAFFIC SAFETY DRUM

PROTECTIVE VEHICLE

* Stop-Painting (1/4" x 4", Orange) UNANCHORED TEMPORARY BARRIER (SEE NOTE 9)

* Seton (1/4" x 4", Orange) NOT TO SCALE
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STOP BAR

600'MIN TEMP. "TEMPORARY PAVEMENT MARKING"

24"
DOUBLE MP 12.44
YELLOW LINE STOF, 26"
24" RED
)
COERLL > : -
A | 30" A 48 R10-6L (BW) ———————
CONFLICTING RIGHT @] LANE = MP 12.62 +/-
SPEED LIMIT SEE TC6 FOR BRIDGE NO 97/08 w| CLOSED | >° ' W24-1R
SIGNS SIGN SEQUENCE FOR R4-7B (B/W) MP 12.66 +/-
THIS DIRECTION MP 12.48 +/- R 20 \
. /*//”//%
NORK -AREA . = 3
3 =
S £ N (=
. = 1T s R A Y S z
¢ MIN | MIN I e e s il B I ”“\\\\\\\\\ %
" 40 200' +/- T N
N o N
75'- 100' PREFERRED WiZ40tR @) TEMPORARY PAVEMENT @ NES 12
/ \ STOP (40'MIN - 180' MAX) MOUNTED MARKING - EDGE LINE A\ STOP BAR
EXISTING PAVEMENT MARKING HERE ON| MP 1249 +/- WIZ401R_(B/Y) " W
2| 36w TYPICAL FOR BOTH . BARRIER TEMPORARY PAVEMENT MARKING
MP 12.62
PORTABLE TEMPORARY TRAFFIC SIGNAL » SIDES OF BARRIER MP 12.58 +/-
R10-6L (B/W)
R MP 12.44 +-
\ I 24" ¢
an DoNoT|
! \\ | BLOCK| 30 2 12" 222 20' |
! l \ | [NTERSECTION SHOULDER TRAFFIC LANE HOR WORK ZONE |
| llll \ A 30° ST B S
| MP 12.71 +/- PREPARATIONS,
! . SPEED ol oo SVERIAY
1 la e
| W3-3
N N MP 1270 + SECTION e
va | \\\ \ R2-1 (B/W) MP 12.82 +/- o g
4 BN TYPE 2 OR F-SHAPE TEMP BARRIER / \ —
4 S~ e s e e e e . MP 1273 +- (SEE NOTE 9) K \ e
b4
2 m
=
-
2 vl
m -
N
3 N
N e NOTES
> T , 6. SEE SPECIAL PROVISIONS FOR WORK HOUR RESTRICTIONS.
> ; 1. ALL SIGNS ARE BLACK ON ORANGE UNLESS SPECIFIED OTHERWISE.
\ H / ' 7. EXISTING CENTERLINE PAVEMENT MARKINGS MAY VARY. IF PASSING ZONE
“\ | | 2. NIGHT WORK REQUIRES ADDITIONAL ROADWAY LIGHTING AT PRESENT WITHIN 600'OF TEMPORARY STOPBAR, REMOVE EXISTING CENTERLINE
“\ ) STOP LINES. SEE STANDARD SPECIFICATIONS 1-10.3 FOR MARKING AND INSTALL LONG-DURATION TEMP.DOUBLE YELLOW LINE
N \\\ \ HOURS OF DARKNESS. (MAY BE SUPPLEMENTED WITH SURFACE-MOUNTED TYPE 2YY RPMs @
\ \\ 40'SPACING). ALL OTHER CONFLICTING PAVEMENT MARKINGS SHALL BE
\ \\ N 3. PER STANDARD SPECIFICATIONS, SIGNAL HEADS SHALL BE FURNISHED WITH REMOVED (THOSE WITHIN THE WORK AREA MAY REMAIN AS SHOWN).
NN N\ . BACKPLATES AND 1" YELLOW REFLECTIVE SHEETING
(1-10.3(3)K AND 9-35.14)." 8 SECURE TEMPORARY RUMBLE STRIPS TO PAVEMENT VIA ADHESIVE (DO
NOT USE PRIMER). FOR ROADWAYS WITH SHOULDERS LESS THAN 4 FEET,
4. CONTRACTOR SHALL NOTIFY WSDOT TRAFFIC MANAGEMENT CENTER (TMC) PROVIDE A 4-FOOT CLEAR PATH FOR BICYCLES MEASURED FROM EDGE OF
WHEN PORTABLE TEMPORARY TRAFFIC SIGNAL IS OPERATIONAL AT 360-759-1300. pAVED SHOULDER. AVOID PLACING THEMP WITHIN HORIZONTAL CURVES,
LEGEND SIGNAL TIMING SHALL BE OBTAINED AND VERIFIED BY WSDOT SWR REGION ADJUST SIGN SPACING IF NEEDED.
TRAFFIC OFFICE. THE CONTRACTOR SHALL REQUEST SIGNAL TIMING NO LESS USE THE FOLLOWING:
jOi—- TEMPORARY LIGHTING THAN 5 WORKING DAYS PRIOR TO SIGNAL INITIATION. * Advanced Traffic Marking (ATM) Self-Adhesive Rumble Strips (1/4" x 4", Orange)
5. CONTRACTOR SHALL MAINTAIN TEMPORARY STOP BAR MARKING PER , Stop-Painting (14" x 4, Orange)
- * Seton (1/4" x 4", Orange
n_. PORTABLE TEMPORARY TRAFFIC SIGNAL STANDARD SPECIFICATION 8-23.3(4)D. MOBILIZATION AND REPLACEMENT ¢ o)
b CLASS A SIGN COSTS ARE INCIDENTALTO THE BID ITEM FOR TEMPORARY PAVEMENT 9. TYPE 2 OR F-SHAPED TEMPORARY BARRIER PERMITTED.
MARKING. SLOPED CONCRETE TERMINAL ALLOWED FOR REGULATORY
WORK ZONE SPEED LIMITS 25 MPH OR LESS.
®  TRAFFIC SAFETY DRUM US 97 SOUTHBOUND LANE CLOSURE TYPE 2 TEMPORARY BARRIER AND SLOPED CONCRETE TERMINAL
PER STANDARD PLAN K80-32.
PROTECTIVE VEHICLE PORTABLE TEMPORARY SlGNAL CONTROLLED F-SHAPED TEMPROARY BARRIER PER STANDARD PLAN C-60.10
(C-60.15 IF SCUPPERS USED FOR DRAINAGE)
UNANCHORED TEMPORARY BARRIER (SEE NOTE 9) WlTH REDUCED SPEED ZONE AND STANDARD PLAN C-60.80 FOR F-SHAPE CONCRETE BARRIER TERMINAL.
NOT TO SCALE
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e B
6" SEE
NOTES
30"
SPEED
zl.Ma 36"
W23-7 |8 STRIPS @ 4 SPACING | R2-1 (B/W) W3-5
NI 1 J
MP 12.94 +/- MP 13.01 +/- MP 13.20 +/- =
5 :
J * L U S Q
e e =
z —— —— m
L e P
% 50' | T T T T T T T T T T T s s s s oo J ,,-E
- w
N} [N)
© N
N
)
PCMS MESSAGE -
i
V7
SLOW OR COVER ALL
SiouaL | STOPPED CONFLICTING
o AHEAD | TRAFFIC SPEED LIMIT
P SIGNS
SN 2.0 SEC | 2.0 SEC
S ST T IR = FIELD LOCATE 1 MILE * IN
Z R —_—— - - ADVANCE OF W20-1,
3 - —
Q
I
c
4
m
z
o
e
~
J/ ////// 6. SEE SPECIAL PROVISIONS FOR WORK HOUR RESTRICTIONS.
7.EXISTING CENTERLINE PAVEMENT MARKINGS MAY VARY. IF PASSING ZONE
PRESENT WITHIN 600'OF TEMPORARY STOPBAR, REMOVE EXISTING CENTERLINE
NOTES MARKING AND INSTALL LONG-DURATION TEMP. DOUBLE YELLOW LINE
(MAY BE SUPPLEMENTED WITH SURFACE-MOUNTED TYPE 2YY RPMs @
1.ALL SIGNS ARE BLACK ON ORANGE UNLESS SPECIFIED OTHERWISE. 4. CONTRACTOR SHALL NOTIFY WSDOT TRAFFIC MANAGEMENT CENTER (TMC) 40'SPACING). ALL OTHER CONFLICTING PAVEMENT MARKINGS SHALL BE
WHEN PORTABLE TEMPORARY TRAFFIC SIGNAL IS OPERATIONAL AT 360-759-1300. ~ REMOVED (THOSE WITHIN THE WORK AREA MAY REMAIN AS SHOWN).
2. NIGHT WORK REQUIRES ADDITIONAL ROADWAY LIGHTING AT SIGNAL TIMING SHALL BE OBTAINED AND VERIFIED BY WSDOT SWR REGION
STOP LINES. SEE STANDARD SPECIFICATIONS 1-10.3 FOR TRAFFIC OFFICE. THE CONTRACTOR SHALL REQUEST SIGNAL TIMING NO LESS 8. SECURE TEMPORARY RUMBLE STRIPS TO PAVEMENT VIA ADHESIVE (DO
HOURS OF DARKNESS. THAN 5 WORKING DAYS PRIOR TO SIGNAL INITIATION. NOT USE PRIMER). FOR ROADWAYS WITH SHOULDERS LESS THAN 4 FEET,
PROVIDE A 4-FOOT CLEAR PATH FOR BICYCLES MEASURED FROM EDGE OF
5. CONTRACTOR SHALL MAINTAIN TEMPORARY STOP BAR MARKING PER PAVED SHOULDER. AVOID PLACING THEMP WITHIN HORIZONTAL CURVES,
3. PER STANDARD SPECIFICATIONS, SIGNAL HEADS SHALL BE FURNISHED WITH
BACKPLATES AND 1' YELLOW REFLEGTIVE SHEETING STANDARD SPECIFICATION 8-23.3(4)D. MOBILIZATION AND REPLACEMENT ADJUST SIGN SPACING IF NEEDED.
(1-10.3(3)K AND 9-35.14)" COSTS ARE INCIDENTALTO THE BID ITEM FOR TEMPORARY PAVEMENT USE THE FOLLOWING:
’ e MARKING. * Advanced Traffic Marking (ATM) Self-Adhesive Rumble Strips (1/4" x 4", Orange)
* Stop-Painting (1/4" x 4", Orange)
* Seton (1/4" x 4", Orange)
LEGEND 9. TYPE 2 OR F-SHAPED TEMPORARY BARRIER PERMITTED
. CLASS A SIGN US 97 SOUTHBOUND LANE CLOSURE SLOPED CONCRETE TERMINAL ALLOWED FOR REGULATORY
WORK ZONE SPEED LIMITS 25 MPH OR LESS.
®  TRAFFIC SAFETY DRUM PORTABLE TEMPORARY SIGNAL CONTROLLED TYPE 2 TEMPORARY BARRIER AND' SLOPED CONCRETE TERMINAL
WITH REDUCED SPEED ZONE F-SHAPED TEMPROARY BARRIER PER STANDARD PLAN C-60.10
|||||||| TEMPORARY ADHESIVE TRANSVERSE RUMBLE STRIPS (C-60.15 IF SCUPPERS USED FOR DRAINAGE)
NOT TO SCALE AND STANDARD PLAN C-60.80 FOR F-SHAPE CONCRETE BARRIER TERMINAL.
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PCMS MESSAGE

1 2
TRAFFIC SSL-l%ngEODR
SIGNAL | rp AFFIC
AHEAD
2.0 SEC 2.0 SEC

FIELD LOCATE 1 MILE % IN
ADVANCE OF W20-1.

30" R 30"
SPEED SPEED
ZMB 36" éMg 36"
W3-5 R2-1 (B/W) W23-7 W3-5 R2-1 (B/W)
MP 1191 +- MP 1210 +/- MP 12.24 +/- MP 12.33 +/-

MP 1217 +/-

(ele]e)

16.5'MIN. HEIGHT

/EXISTING PAVEMENT MARKINGX

o
i
e PORTABLE TEMPORARY TRAFFIC SIGNAL
COVER ALL —
CONFLICTING
SPEED LIMIT
SIGNS
RESTORE 6", SEE
EXISTING NOTE8 12 24" 24"
SPEED LIMIT |8 STRIPS @ 4'SPACING | TEMPORARY PAVEMENT N pr
30" I | ) MARKING - EDGE LINE NE KEEP were on |
W12—4 B/Y) 1 30" RED 30
SPEED BARRIER RIGHT Vs
LIMIT 36" MOUNTED
60 600'MIN. TEMP. 48" BRIDGE NO 97/08 MP 12.58 +/- R4-7B (B/W) R10-6L (B/W)
DOUBLE YELLOW LINE = LANE |,. MP 12.60 +/- MP 12.62 +/- 400N TEMP.
5}23-11 £B3I\é\l)/ | CLOSED L / DOUBLE YELLOW LINE
.36 +/-
RU203N |/ N I N O
. A AU NS v Sy Y S o e -
”””” N -
s TrmEEL
200' +- 200" +- . <A> 50 SEE TC5 AND TC6 FOR
! 24 ! 36 20 . ! SIGN SEQUENCE FOR
. . . 2 2, 2 ] L2 THIS DIRECTION
48" STOP Wm &) WORK ZONE SHOR " TRAFFIC LANE SHOULDER
HERE ON BARRIER
RED |30" MOUNTED SCARIFY_EXISTING BRIDGE DECK,
» MP 12.49 - B | B
R10-6L (BIW) A0 SVERLAY 4
MP 12.44 +/-
MPV\%-336 / W24-1R SECTION 6. SEE SPECIAL PROVISIONS FOR WORK HOUR RESTRICTIONS.
.36 +- : .
MP 1240 +/ (TsYEPEE NOTE saF)SHAPE TEMP BARRIER 7. EXISTING CENTERLINE PAVEMENT MARKINGS MAY VARY. IF PASSING ZONE
NOTES PRESENT WITHIN 600'OF TEMPORARY STOPBAR, REMOVE EXISTING CENTERLINE
LEGEND MARKING AND INSTALL LONG-DURATION TEMP.DOUBLE YELLOW LINE

Xt TEMPORARY LIGHTING
B—BEl rorTABLE TEMPORARY
o  CLASS A SIGN
TRAFFIC SAFETY DRUM
PROTECTIVE VEHICLE

TRAFFIC SIGNAL

1.ALL SIGNS ARE BLACK ON ORANGE UNLESS SPECIFIED OTHERWISE.

2. NIGHT WORK REQUIRES ADDITIONAL ROADWAY LIGHTING AT
STOP LINES. SEE STANDARD SPECIFICATIONS 1-10.3 FOR
HOURS OF DARKNESS.

3. PER STANDARD SPECIFICATIONS, SIGNAL HEADS SHALL BE FURNISHED WITH
BACKPLATES AND 1" YELLOW REFLECTIVE SHEETING
(1-10.3(3)K AND 9-35.14)."

4. CONTRACTOR SHALL NOTIFY WSDOT TRAFFIC MANAGEMENT CENTER (TMC)

WHEN PORTABLE TEMPORARY TRAFFIC SIGNAL IS OPERATIONAL AT 360-759-1300.

SIGNAL TIMING SHALL BE OBTAINED AND VERIFIED BY WSDOT SWR REGION
TRAFFIC OFFICE. THE CONTRACTOR SHALL REQUEST SIGNAL TIMING NO LESS
THAN 5 WORKING DAYS PRIOR TO SIGNAL INITIATION.

5. CONTRACTOR SHALL MAINTAIN TEMPORARY STOP BAR MARKING PER
STANDARD SPECIFICATION 8-23.3(4)D. MOBILIZATION AND REPLACEMENT
COSTS ARE INCIDENTALTO THE BID ITEM FOR TEMPORARY PAVEMENT
MARKING.

(MAY BE SUPPLEMENTED WITH SURFACE-MOUNTED TYPE 2YY RPMs @
40'SPACING). ALL OTHER CONFLICTING PAVEMENT MARKINGS SHALL BE
REMOVED (THOSE WITHIN THE WORK AREA MAY REMAIN AS SHOWN).

8. SECURE TEMPORARY RUMBLE STRIPS TO PAVEMENT VIA ADHESIVE (DO
NOT USE PRIMER). FOR ROADWAYS WITH SHOULDERS LESS THAN 4 FEET,
PROVIDE A 4-FOOT CLEAR PATH FOR BICYCLES MEASURED FROM EDGE OF
PAVED SHOULDER. AVOID PLACING THEMP WITHIN HORIZONTAL CURVES,
ADJUST SIGN SPACING IF NEEDED.

USE THE FOLLOWING:

* Advanced Traffic Marking (ATM) Self-Adhesive Rumble Strips (1/4" x 4", Orange)

* Stop-Painting (1/4" x 4", Orange)

= TEMPORARY SIGN LOCATION (5'MIN * Seton (1/4" x 4", Orange)
HEIGHT
) US 9 NORTHBOUND LANE CLOSURE 9. TYPE 2 OR F-SHAPED TEMPORARY BARRIER PERMITTED.
|||||||| ADVESIVE TEMPORARY RUMBLE STRIPS 7 SLOPED CONCRETE TERMINAL ALLOWED FOR REGULATORY
PORTABLE TEMPORARY SIGNAL CONTROLLED PR 2 TEMPORARY BARRIER AND. $\OPED GONGRETE TERMINAL
T UNANCHORED TEMPORARY BARRIER (SEE PER STANDARD PLAN K80-32
NOTE 9) WlTH REDUCED SPEED ZONE F-SHAPED TEMPROARY BARRIER PER STANDARD PLAN C-60.10
NOT TO SCALE (C-60.15 IF SCUPPERS USED FOR DRAINAGE)
AND STANDARD PLAN C-60.80 FOR F-SHAPE CONCRETE BARRIER TERMINAL.
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